Base Line Item Detail

PKF-Mark IIl, Inc.

Agate Construction Co., Inc.

IEW Construction Group, Inc

J. Fletcher Creamer and Son, Inc.

Railroad Construction Company,

Inc.

A. Servidone Inc and B. Anthony
Const Corp JV

Item No.

Unit Code

QTY

UNIT

DESCRIPTI
ON

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

1DO1LAY

L.S.

Construction
Layout

$100,000.00

$100,000.00

$150,000.00

$150,000.00

$379,482.00

$379,482.00

$200,000.00

$200,000.00

$200,000.00

$200,000.00

$265,000.00

$265,000.00

1D10MOB

L.S.

Mobilization

$1,080,000.00

$1,080,000.00

$1,300,000.00

$1,300,000.00

$1,200,000.00

$1,200,000.00

$653,000.00

$653,000.00

$100,000.00

$100,000.00

$1,400,000.00

$1,400,000.00

1G01SCH

L.S.

Progress
Schedule

$5,000.00

$5,000.00

$20,000.00

$20,000.00

$35,700.00

$35,700.00

$25,000.00

$25,000.00

$30,000.00

$30,000.00

$25,000.00

$25,000.00

1HFPO09

L.S.

Fuel Price
Adjustment
(This is a NO
BID, Lump
Sum item for
this contract.
The Lump
Sum price is
$9,000. Enter
a Unit Price
of $9,000 as
your bid item
for this item.)

$9,000.00

$9,000.00

$9,000.00

$9,000.00

$9,000.00

$9,000.00

$9,000.00

$9,000.00

$9,000.00

$9,000.00

$9,000.00

$9,000.00

2A02CAG

L.S.

Clearing and
Grubbing

$14,000.00

$14,000.00

$100,000.00

$100,000.00

$45,622.14

$45,622.14

$300,000.00

$300,000.00

$120,000.00

$120,000.00

$675,000.00

$675,000.00

2B02REX

4,538.00

C.y.

Roadway
Excavation,
Earth

$5.00

$22,690.00

$30.00

$136,140.00

$42.20

$191,503.60

$39.00

$176,982.00

$70.00

$317,660.00

$70.00

$317,660.00

2BO3REX

12

C..

Roadway
Excavation,
Rock

$1,500.00

$18,000.00

$100.00

$1,200.00

$462.32

$5,547.84

$500.00

$6,000.00

$800.00

$9,600.00

$500.00

$6,000.00

2B10CPR

215

S.Y.

Removal of
Concrete
Pavement

$73.00

$15,695.00

$50.00

$10,750.00

$44.71

$9,612.65

$80.00

$17,200.00

$60.00

$12,900.00

$80.00

$17,200.00

2B15STS

1,139.00

C.y.

Stripping
Topsoil

$12.95

$14,750.05

$10.00

$11,390.00

$15.67

$17,848.13

$39.00

$44,421.00

$40.00

$45,560.00

$30.00

$34,170.00

10

2C01EMB

1,803.00

C.y.

Embankment
, Common

$44.00

$79,332.00

$15.00

$27,045.00

$17.01

$30,669.03

$75.00

$135,225.00

$65.00

$117,195.00

$55.00

$99,165.00

11

2C02EMB

984

C.y.

Embankment
, Grade A

$25.00

$24,600.00

$30.00

$29,520.00

$41.16

$40,501.44

$75.00

$73,800.00

$100.00

$98,400.00

$100.00

$98,400.00

12

2C04EMB

302

C.y.

Porous Fill

$47.00

$14,194.00

$50.00

$15,100.00

$51.27

$15,483.54

$100.00

$30,200.00

$100.00

$30,200.00

$58.00

$17,516.00

13

2EO01FEX

1,443.00

C.y.

Foundataion
Excavation

$43.00

$62,049.00

$50.00

$72,150.00

$45.86

$66,175.98

$140.00

$202,020.00

$90.00

$129,870.00

$60.00

$86,580.00

14

2F02TEX

95

C.y.

Trench
Excavation,
Rock

$305.20

$28,994.00

$100.00

$9,500.00

$94.79

$9,005.05

$500.00

$47,500.00

$360.00

$34,200.00

$35.00

$3,325.00

15

2G12D07

45

Ton

Riprap Stone
Ditch
Protection,
12" Thick,
D50=6"

$81.93

$3,686.85

$100.00

$4,500.00

$47.31

$2,128.95

$140.00

$6,300.00

$150.00

$6,750.00

$160.00

$7,200.00

16

2H00007

5,015.00

L.F.

Heavy Duty
Silt Fence,
Black

$6.01

$30,140.15

$5.50

$27,582.50

$5.25

$26,328.75

$5.00

$25,075.00

$7.00

$35,105.00

$21.00

$105,315.00

17

2H00016

47

Each

Inlet Filter,
Type 2

$40.00

$1,880.00

$150.00

$7,050.00

$173.25

$8,142.75

$150.00

$7,050.00

$350.00

$16,450.00

$375.00

$17,625.00

18

2H25TEC

500

C.Y.

Hay Bales

$1.00

$500.00

$20.00

$10,000.00

$18.90

$9,450.00

$10.00

$5,000.00

$85.00

$42,500.00

$100.00

$50,000.00
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19

2H45TEC

70

Ton

Construction
Driveway

$37.86

$2,650.20

$50.00

$3,500.00

$38.51

$2,695.70

$95.00

$6,650.00

$70.00

$4,900.00

$75.00

$5,250.00

20

N2H0006

10

Each

Dewatering
Basins

$1,753.50

$17,535.00

$500.00

$5,000.00

$0.01

$0.10

$3,500.00

$35,000.00

$1,000.00

$10,000.00

$1,000.00

$10,000.00

21

2KO1TPF

1,541.00

L.F.

Temporary
Orange
Plastic Fence

$6.01

$9,261.41

$2.50

$3,852.50

$2.36

$3,636.76

$7.00

$10,787.00

$80.00

$123,280.00

$7.00

$10,787.00

22

3A07ABC

2,545.00

S.Y.

Aggregate
Base
Course, 6.5"
Thick

$8.00

$20,360.00

$10.00

$25,450.00

$16.28

$41,432.60

$19.00

$48,355.00

$32.00

$81,440.00

$22.00

$55,990.00

23

3A08ABC

362

S.Y.

Aggregate
Base
Course, 8"
Thick

$26.17

$9,473.54

$15.00

$5,430.00

$19.80

$7,167.60

$26.00

$9,412.00

$33.00

$11,946.00

$50.00

$18,100.00

24

3B21SUP

1,174.00

Ton

Superpave
Hot Mix
Asphalt 25H
64 Base
Course

$50.00

$58,700.00

$120.00

$140,880.00

$158.84

$186,478.16

$106.00

$124,444.00

$130.00

$152,620.00

$120.00

$140,880.00

25

3B24SUP

453

Ton

Superpave
Hot Mix
Asphalt 19H
76
Intermediate
Course

$50.00

$22,650.00

$150.00

$67,950.00

$203.08

$91,995.24

$120.00

$54,360.00

$240.00

$108,720.00

$135.00

$61,155.00

26

3B25SUP

1,004.00

Ton

Superpave
Hot Mix
Asphalt
12.5H 76
Surface
Course

$50.00

$50,200.00

$160.00

$160,640.00

$245.85

$246,833.40

$275.00

$276,100.00

$280.00

$281,120.00

$275.00

$276,100.00

27

3B26TAC

345

Gallon

Tack Coat

$1.00

$345.00

$5.00

$1,725.00

$0.01

$3.45

$1.00

$345.00

$7.00

$2,415.00

$12.00

$4,140.00

28

3B84APA

L.S.

Asphalt Price
Adjustment.
(This is a NO-
BID, Lump
Sum item for
this contract.
The Lump
Sum price is
$8,400. Enter
a Unit Price
of $8,400 as
your bid for
this item.)

$8,400.00

$8,400.00

$8,400.00

$8,400.00

$8,400.00

$8,400.00

$8,400.00

$8,400.00

$8,400.00

$8,400.00

$8,400.00

$8,400.00

29

3C01BRS

2,909.00

S.Y.

Berm
Surfacing, 3
Inches Thick

$23.70

$68,943.30

$30.00

$87,270.00

$28.35

$82,470.15

$45.00

$130,905.00

$27.00

$78,543.00

$30.00

$87,270.00
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30

3E50PMR

6,051.00

S.Y.

Surface
Milling, 2"
Average
Depth

$14.00

$84,714.00

$10.00

$60,510.00

$22.80

$137,962.80

$13.00

$78,663.00

$24.00

$145,224.00

$15.00

$90,765.00

31

3FO01IMRS

3,745.00

L.F.

Milled
Rumble Strip

$1.00

$3,745.00

$3.00

$11,235.00

$1.94

$7,265.30

$2.00

$7,490.00

$4.00

$14,980.00

$3.00

$11,235.00

32

4A04STC

546

C.Y.

Concrete In
Footings

$585.00

$319,410.00

$400.00

$218,400.00

$475.17

$259,442.82

$400.00

$218,400.00

$600.00

$327,600.00

$550.00

$300,300.00

33

4A10COP

29

C.Y.

Concrete in
Coping

$3,600.00

$104,400.00

$1,500.00

$43,500.00

$1,405.83

$40,769.07

$1,800.00

$52,200.00

$1,600.00

$46,400.00

$2,200.00

$63,800.00

34

4A11RFS

310,140.00

Pound

Reinforceme
nt Steel,
Epoxy
Coated

$1.38

$427,993.20

$1.40

$434,196.00

$1.88

$583,063.20

$2.00

$620,280.00

$2.00

$620,280.00

$1.50

$465,210.00

35

4.00E+93

4,893.00

L.F.

Furnishing
HP 12x74
Steel Piles

$45.00

$220,185.00

$30.00

$146,790.00

$40.87

$199,976.91

$37.00

$181,041.00

$35.00

$171,255.00

$35.00

$171,255.00

36

4.00E+94

4,523.00

L.F.

Driving HP
12x74 Steel
Piles

$25.00

$113,075.00

$14.00

$63,322.00

$32.99

$149,213.77

$45.00

$203,535.00

$50.00

$226,150.00

$8.00

$36,184.00

37

4.00E+95

82

Each

Splices For
HP 12x74
Steel Piles

$1,070.00

$87,740.00

$0.01

$0.82

$0.01

$0.82

$100.00

$8,200.00

$90.00

$7,380.00

$1.00

$82.00

38

4EO01EDP

L.S.

Furnishing
Equipment
for Driving
Piles

$484,000.00

$484,000.00

$500,000.00

$500,000.00

$173,504.90

$173,504.90

$100,000.00

$100,000.00

$250,000.00

$250,000.00

$485,000.00

$485,000.00

39

4EO01PLT

Each

Dynamic Pile
Load Tests

$3,200.00

$19,200.00

$2,500.00

$15,000.00

$2,625.00

$15,750.00

$2,000.00

$12,000.00

$5,000.00

$30,000.00

$3,000.00

$18,000.00

40

4F00015

18

Each

Remove
Existing
Overhead
Span Sign
Structure

$45,000.00

$810,000.00

$40,000.00

$720,000.00

$13,685.06

$246,331.08

$20,000.00

$360,000.00

$25,000.00

$450,000.00

$15,000.00

$270,000.00

41

4F00016

Each

Remove
Existing
Overhead
Cantilever
Sign
Structure

$7,500.00

$15,000.00

$15,000.00

$30,000.00

$8,318.24

$16,636.48

$7,500.00

$15,000.00

$15,000.00

$30,000.00

$14,000.00

$28,000.00

42

4F01GMP

294

Pound

Aluminum
Posts for
Ground
Mounted
Signs

$35.00

$10,290.00

$35.00

$10,290.00

$28.67

$8,428.98

$25.00

$7,350.00

$50.00

$14,700.00

$22.00

$6,468.00

43

4F05GMF

C.y.

Concrete
Foundations
for Ground
Mounted
Signs

$2,345.00

$14,070.00

$250.00

$1,500.00

$1,099.23

$6,595.38

$1,000.00

$6,000.00

$600.00

$3,600.00

$1,100.00

$6,600.00

a4

4F11CSP

1,197.00

C.Y.

Concrete in
Structures,
Pedestals

$1,675.00

$2,004,975.00

$800.00

$957,600.00

$1,785.07

$2,136,728.79

$1,750.00

$2,094,750.00

$1,000.00

$1,197,000.00

$1,000.00

$1,197,000.00
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45

4F260SS

L.S.

Overhead
Span Sign
Support
Structure No.
1

$225,000.00

$225,000.00

$250,000.00

$250,000.00

$303,367.57

$303,367.57

$255,000.00

$255,000.00

$300,000.00

$300,000.00

$305,000.00

$305,000.00

46

4MO6USP

125

S.Y.

Stone Slope
Protection

$15.00

$1,875.00

$30.00

$3,750.00

$37.88

$4,735.00

$75.00

$9,375.00

$40.00

$5,000.00

$35.00

$4,375.00

47

4001TSP

5,095.00

S.F.

Temporary
Sheeting

$115.00

$585,925.00

$0.01

$50.95

$128.47

$654,554.65

$78.00

$397,410.00

$90.00

$458,550.00

$100.00

$509,500.00

48

4002TSP

3,965.00

S.F.

Temporary
Sheeting to
Remain in
Place

$130.00

$515,450.00

$0.01

$39.65

$91.18

$361,528.70

$100.00

$396,500.00

$85.00

$337,025.00

$100.00

$396,500.00

49

4P01PSS

950

S.F.

Permanent
Steel
Sheeting,
Type PZ27

$250.00

$237,500.00

$110.00

$104,500.00

$185.57

$176,291.50

$180.00

$171,000.00

$150.00

$142,500.00

$170.00

$161,500.00

50

4PO3PSS

4,790.00

S.F.

Permanent
Steel
Sheeting,
Type AZ26

$30.00

$143,700.00

$35.00

$167,650.00

$43.28

$207,311.20

$50.00

$239,500.00

$40.00

$191,600.00

$35.00

$167,650.00

51

4P15PCS

12,290.00

S.F.

Protective
Coating

$2.00

$24,580.00

$5.00

$61,450.00

$7.00

$86,030.00

$12.00

$147,480.00

$15.00

$184,350.00

$4.00

$49,160.00

52

4710001

1,662.00

L.F.

30" Diameter
Drilled Shaft

$200.00

$332,400.00

$400.00

$664,800.00

$582.45

$968,031.90

$740.00

$1,229,880.00

$600.00

$997,200.00

$600.00

$997,200.00

53

4710009

524

L.F.

36" Diameter
Drilled Shaft

$440.00

$230,560.00

$500.00

$262,000.00

$723.38

$379,051.12

$770.00

$403,480.00

$700.00

$366,800.00

$700.00

$366,800.00

54

4ZN0141

L.S.

Furnish and
Install
Overhead
Span VMS
Support
Structure,
Parkway MP
99.29 NB

$225,000.00

$225,000.00

$200,000.00

$200,000.00

$245,901.14

$245,901.14

$220,000.00

$220,000.00

$250,000.00

$250,000.00

$250,000.00

$250,000.00

55

4ZN0142

L.S.

Furnish and
Install
Overhead
Span VMS
Support
Structure,
Parkway MP
131.09 SB

$225,000.00

$225,000.00

$250,000.00

$250,000.00

$308,261.82

$308,261.82

$275,000.00

$275,000.00

$250,000.00

$250,000.00

$315,000.00

$315,000.00




Base Line Item Detail

PKF-Mark IIl, Inc.

Agate Construction Co., Inc.

IEW Construction Group, Inc

J. Fletcher Creamer and Son, Inc.

Railroad Construction Company,

Inc.

A. Servidone Inc and B. Anthony
Const Corp JV

Item No.

Unit Code

QTY

UNIT

DESCRIPTI
ON

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

56

4ZN0143

L.S.

Furnish and
Install
Overhead
Span VMS
Support
Structure,
Parkway MP
138.02 SB

$225,000.00

$225,000.00

$200,000.00

$200,000.00

$242,325.89

$242,325.89

$220,000.00

$220,000.00

$250,000.00

$250,000.00

$250,000.00

$250,000.00

57

4ZN0144

L.S.

Furnish and
Install
Overhead
Span VMS
Support
Structure,
Parkway MP
146.07 NB

$265,000.00

$265,000.00

$350,000.00

$350,000.00

$394,897.77

$394,897.77

$350,000.00

$350,000.00

$300,000.00

$300,000.00

$430,000.00

$430,000.00

58

4ZN0150

Each

Elevated
Work
Platform

$52,764.71

$474,882.39

$150,000.00

$1,350,000.00

$101,469.05

$913,221.45

$130,000.00

$1,170,000.00

$100,000.00

$900,000.00

$100,000.00

$900,000.00

59

4ZN0151

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
100.00 SNI

$165,000.00

$165,000.00

$150,000.00

$150,000.00

$150,797.94

$150,797.94

$160,000.00

$160,000.00

$240,000.00

$240,000.00

$160,000.00

$160,000.00

60

4ZN0152

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
100.00 SNO

$165,000.00

$165,000.00

$150,000.00

$150,000.00

$183,313.94

$183,313.94

$200,000.00

$200,000.00

$250,000.00

$250,000.00

$195,000.00

$195,000.00

61

4ZN0153

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
101.24 NSI

$195,000.00

$195,000.00

$125,000.00

$125,000.00

$83,802.44

$83,802.44

$80,000.00

$80,000.00

$250,000.00

$250,000.00

$95,000.00

$95,000.00




Base Line Item Detail

PKF-Mark IIl, Inc.

Agate Construction Co., Inc.

IEW Construction Group, Inc

J. Fletcher Creamer and Son, Inc.

Railroad Construction Company,

Inc.

A. Servidone Inc and B. Anthony
Const Corp JV

Item No.

Unit Code

QTY

UNIT

DESCRIPTI
ON

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

62

4ZN0154

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
101.24 NSO

$235,000.00

$235,000.00

$200,000.00

$200,000.00

$242,325.89

$242,325.89

$210,000.00

$210,000.00

$300,000.00

$300,000.00

$250,000.00

$250,000.00

63

4ZN0155

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
105.40 SNI

$165,000.00

$165,000.00

$125,000.00

$125,000.00

$75,920.94

$75,920.94

$75,000.00

$75,000.00

$200,000.00

$200,000.00

$85,000.00

$85,000.00

64

4ZN0156

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
105.40 SNO

$195,000.00

$195,000.00

$125,000.00

$125,000.00

$138,978.44

$138,978.44

$150,000.00

$150,000.00

$200,000.00

$200,000.00

$150,000.00

$150,000.00

65

4ZN0157

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
105.40 TN-
14

$165,000.00

$165,000.00

$125,000.00

$125,000.00

$148,831.14

$148,831.14

$160,000.00

$160,000.00

$200,000.00

$200,000.00

$170,000.00

$170,000.00

66

4ZN0158

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
105.39 NSI

$165,000.00

$165,000.00

$125,000.00

$125,000.00

$75,920.94

$75,920.94

$75,000.00

$75,000.00

$250,000.00

$250,000.00

$80,000.00

$80,000.00




Base Line Item Detail

PKF-Mark IIl, Inc.

Agate Construction Co., Inc.

IEW Construction Group, Inc

J. Fletcher Creamer and Son, Inc.

Railroad Construction Company,

Inc.

A. Servidone Inc and B. Anthony
Const Corp JV

Item No.

Unit Code

QTY

UNIT

DESCRIPTI
ON

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

67

4ZN0159

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
105.39 NSO

$165,000.00

$165,000.00

$125,000.00

$125,000.00

$138,978.44

$138,978.44

$150,000.00

$150,000.00

$250,000.00

$250,000.00

$150,000.00

$150,000.00

68

4ZN0160

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
108.63 NSE

$165,000.00

$165,000.00

$275,000.00

$275,000.00

$320,335.42

$320,335.42

$280,000.00

$280,000.00

$300,000.00

$300,000.00

$340,000.00

$340,000.00

69

4ZN0161

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
108.97 SNE

$275,000.00

$275,000.00

$275,000.00

$275,000.00

$346,606.67

$346,606.67

$310,000.00

$310,000.00

$360,000.00

$360,000.00

$368,000.00

$368,000.00

70

4ZN0162

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
110.35 NSE

$275,000.00

$275,000.00

$275,000.00

$275,000.00

$320,335.42

$320,335.42

$290,000.00

$290,000.00

$340,000.00

$340,000.00

$335,000.00

$335,000.00

71

4ZN0163

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
108.44 NSW

$275,000.00

$275,000.00

$275,000.00

$275,000.00

$320,335.42

$320,335.42

$300,000.00

$300,000.00

$340,000.00

$340,000.00

$335,000.00

$335,000.00




Base Line Item Detail

PKF-Mark IIl, Inc.

Agate Construction Co., Inc.

IEW Construction Group, Inc

J. Fletcher Creamer and Son, Inc.

Railroad Construction Company,

Inc.

A. Servidone Inc and B. Anthony
Const Corp JV

Item No.

Unit Code

QTY

UNIT

DESCRIPTI
ON

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

72

4ZN0164

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
115.51 NSW

$245,000.00

$245,000.00

$225,000.00

$225,000.00

$272,043.22

$272,043.22

$250,000.00

$250,000.00

$300,000.00

$300,000.00

$285,000.00

$285,000.00

73

4ZN0165

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
116.29 SNW

$135,000.00

$135,000.00

$125,000.00

$125,000.00

$272,043.22

$272,043.22

$240,000.00

$240,000.00

$320,000.00

$320,000.00

$280,000.00

$280,000.00

74

4ZN0166

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
N1.10 HWE

$245,000.00

$245,000.00

$175,000.00

$175,000.00

$254,398.39

$254,398.39

$230,000.00

$230,000.00

$300,000.00

$300,000.00

$270,000.00

$270,000.00

75

4ZN0167

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
N2.76 HEW

$245,000.00

$245,000.00

$175,000.00

$175,000.00

$247,154.89

$247,154.89

$235,000.00

$235,000.00

$290,000.00

$290,000.00

$260,000.00

$260,000.00

76

4ZN0168

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
N4.40 HWE

$245,000.00

$245,000.00

$175,000.00

$175,000.00

$247,154.89

$247,154.89

$220,000.00

$220,000.00

$290,000.00

$290,000.00

$260,000.00

$260,000.00




Base Line Item Detail

PKF-Mark IIl, Inc.

Agate Construction Co., Inc.

IEW Construction Group, Inc

J. Fletcher Creamer and Son, Inc.

Railroad Construction Company,

Inc.

A. Servidone Inc and B. Anthony
Const Corp JV

Item No.

Unit Code

QTY

UNIT

DESCRIPTI
ON

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

7

4ZN0169

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
N4.96 HEW

$245,000.00

$245,000.00

$250,000.00

$250,000.00

$344,480.42

$344,480.42

$310,000.00

$310,000.00

$350,000.00

$350,000.00

$370,000.00

$370,000.00

78

4ZN0170

L.S.

Furnish And
Install
Overhead
Span
VMS/VSLS
Support
Structure,
Turnpike MP
121.08
NS95I/NS95
X

$245,000.00

$245,000.00

$200,000.00

$200,000.00

$281,701.22

$281,701.22

$260,000.00

$260,000.00

$300,000.00

$300,000.00

$290,000.00

$290,000.00

79

5A08PUD

1,938.00

L.F.

8" Pipe
Underdrain

$1.00

$1,938.00

$25.00

$48,450.00

$22.11

$42,849.18

$25.00

$48,450.00

$56.00

$108,528.00

$40.00

$77,520.00

80

5A24PBD

45

L.F.

24" Bleeder
Drain

$29.23

$1,315.35

$50.00

$2,250.00

$45.75

$2,058.75

$5.00

$225.00

$47.00

$2,115.00

$45.00

$2,025.00

81

5B15RC3

40

L.F.

15"
Reinforced
Concrete
Pipe

$52.05

$2,082.00

$70.00

$2,800.00

$69.44

$2,777.60

$60.00

$2,400.00

$63.00

$2,520.00

$100.00

$4,000.00

82

5B15RCE

Each

15"
Reinforced
Concrete
Flared End
Section

$567.11

$1,134.22

$2,000.00

$4,000.00

$1,322.86

$2,645.72

$1,500.00

$3,000.00

$700.00

$1,400.00

$2,000.00

$4,000.00

83

5B36RC3

69

L.F.

36"
Reinforced
Concrete
Pipe, Class
1

$98.00

$6,762.00

$150.00

$10,350.00

$157.71

$10,881.99

$122.00

$8,418.00

$250.00

$17,250.00

$200.00

$13,800.00

84

5C01D4G1

Each

Inlet, Type
D4,G1-X1

$10,000.00

$20,000.00

$8,500.00

$17,000.00

$9,160.70

$18,321.40

$12,000.00

$24,000.00

$30,000.00

$60,000.00

$5,700.00

$11,400.00

85

5C01ND5

Each

Inlet, Type
D5

$7,500.00

$7,500.00

$6,000.00

$6,000.00

$4,685.19

$4,685.19

$10,000.00

$10,000.00

$20,000.00

$20,000.00

$5,200.00

$5,200.00

86

5D00001

20

C.Y.

Fill
Abandoned
Pipe

$125.00

$2,500.00

$150.00

$3,000.00

$147.60

$2,952.00

$250.00

$5,000.00

$250.00

$5,000.00

$350.00

$7,000.00

87

5D10INC

43

C.y.

Incidental
Concrete

$750.00

$32,250.00

$200.00

$8,600.00

$260.94

$11,220.42

$100.00

$4,300.00

$730.00

$31,390.00

$250.00

$10,750.00

88

5E01ALC

588

L.F.

Asphalt
Concrete Lip
Curb

$9.50

$5,586.00

$10.00

$5,880.00

$16.91

$9,943.08

$9.00

$5,292.00

$20.00

$11,760.00

$50.00

$29,400.00

89

5F01VCA

733

L.F.

Concrete
Curb, Type A

$24.50

$17,958.50

$25.00

$18,325.00

$35.18

$25,786.94

$40.00

$29,320.00

$34.00

$24,922.00

$40.00

$29,320.00




Base Line Item Detail

PKF-Mark IIl, Inc.

Agate Construction Co., Inc.

IEW Construction Group, Inc

J. Fletcher Creamer and Son, Inc.

Railroad Construction Company,
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A. Servidone Inc and B. Anthony
Const Corp JV
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RATE
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AMOUNT

RATE
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90

5H00001

366

L.F.

Concrete
Median
Barrier,
Protection,
Variable
Height

$145.00

$53,070.00

$145.00

$53,070.00

$163.54

$59,855.64

$200.00

$73,200.00

$156.00

$57,096.00

$175.00

$64,050.00

91

5H00005

Each

Dual VMS
Equipment
Median

$117,500.00

$352,500.00

$100,000.00

$300,000.00

$100,091.25

$300,273.75

$100,000.00

$300,000.00

$106,000.00

$318,000.00

$200,000.00

$600,000.00

92

5H01CMB

551

L.F.

Concrete
Median
Barrier,
Roadway

$128.00

$70,528.00

$130.00

$71,630.00

$175.46

$96,678.46

$225.00

$123,975.00

$167.00

$92,017.00

$185.00

$101,935.00

93

5H03CMB

796

L.F.

Concrete
Median
Barrier,
Protection

$112.00

$89,152.00

$110.00

$87,560.00

$161.07

$128,211.72

$225.00

$179,100.00

$154.00

$122,584.00

$175.00

$139,300.00

94

5H04CMB

491

L.F.

Concrete
Median
Barrier,
Roadway,
Vaiable
Height

$220.00

$108,020.00

$220.00

$108,020.00

$168.95

$82,954.45

$225.00

$110,475.00

$161.00

$79,051.00

$140.00

$68,740.00

95

5H30CRR

2,136.00

L.F.

Concrete
Median
Barrier
Removal,
Roadway

$109.00

$232,824.00

$15.00

$32,040.00

$79.52

$169,854.72

$200.00

$427,200.00

$57.00

$121,752.00

$15.00

$32,040.00

96

5100002

17

L.F.

4" Aluminum
Tube,
Concrete
Mounted

$50.00

$850.00

$100.00

$1,700.00

$82.56

$1,403.52

$70.00

$1,190.00

$50.00

$850.00

$1,100.00

$18,700.00

97

5I00RGM

Each

Removal of
Existing
Ground-
Mounted
Sign

$2,001.00

$4,002.00

$5,000.00

$10,000.00

$4,896.42

$9,792.84

$125.00

$250.00

$1,000.00

$2,000.00

$1,000.00

$2,000.00

98

5101RES

Each

Relocate
Existing
Ground-
Mounted
Sign

$2,500.00

$2,500.00

$2,500.00

$2,500.00

$1,393.08

$1,393.08

$125.00

$125.00

$3,000.00

$3,000.00

$3,000.00

$3,000.00

99

5101SNP

3,549.00

S.F.

Sign Panels

$21.00

$74,529.00

$20.00

$70,980.00

$52.71

$187,067.79

$20.00

$70,980.00

$20.00

$70,980.00

$50.00

$177,450.00

100

5I05SPP

71

L.F.

U-channel
Post

$30.00

$2,130.00

$30.00

$2,130.00

$10.80

$766.80

$15.00

$1,065.00

$20.00

$1,420.00

$20.00

$1,420.00

101

5116REL

Each

Relocate
Sign Panels

$1,500.00

$1,500.00

$1,500.00

$1,500.00

$6,350.03

$6,350.03

$200.00

$200.00

$2,000.00

$2,000.00

$600.00

$600.00

102

5J00FGT

Each

Flared Guide
Rail Terminal

$2,500.00

$7,500.00

$2,500.00

$7,500.00

$2,478.00

$7,434.00

$2,200.00

$6,600.00

$2,000.00

$6,000.00

$2,700.00

$8,100.00

103

5J01PCA

Each

Parapet
Connection,
Type A

$1,500.00

$13,500.00

$1,500.00

$13,500.00

$2,084.25

$18,758.25

$1,700.00

$15,300.00

$2,000.00

$18,000.00

$2,200.00

$19,800.00

104

5J01PCB

Each

Parapet
Connection,
Type B

$350.00

$2,100.00

$350.00

$2,100.00

$388.50

$2,331.00

$300.00

$1,800.00

$1,200.00

$7,200.00

$500.00

$3,000.00
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105

5J52ABG

Each

Beam Guide
Rail
Anchorage

$500.00

$3,500.00

$500.00

$3,500.00

$509.25

$3,564.75

$600.00

$4,200.00

$800.00

$5,600.00

$550.00

$3,850.00

106

5J52BET

Each

Beam Guide
Rail Buried
End Terminal

$1,800.00

$1,800.00

$1,800.00

$1,800.00

$1,743.00

$1,743.00

$800.00

$800.00

$1,900.00

$1,900.00

$2,000.00

$2,000.00

107

5J52BGD

576

L.F.

Beam Guide
Rail, Dual-
Faced

$26.75

$15,408.00

$24.00

$13,824.00

$28.09

$16,179.84

$24.00

$13,824.00

$28.00

$16,128.00

$32.00

$18,432.00

108

5J52BGR

3,588.00

L.F.

Beam Guide
Rail

$19.00

$68,172.00

$19.00

$68,172.00

$21.68

$77,787.84

$18.00

$64,584.00

$18.00

$64,584.00

$24.00

$86,112.00

109

5J53RRS

625

L.F.

Rub Rail

$8.00

$5,000.00

$8.00

$5,000.00

$8.40

$5,250.00

$8.00

$5,000.00

$10.00

$6,250.00

$10.00

$6,250.00

110

5J54BGP

Each

Beam Guide
Rail Post

$42.50

$170.00

$80.00

$320.00

$44.47

$177.88

$40.00

$160.00

$85.00

$340.00

$50.00

$200.00

111

5JGRP02

22

Each

Beam Guide
Rail Post, 8'
Long

$63.00

$1,386.00

$100.00

$2,200.00

$65.84

$1,448.48

$55.00

$1,210.00

$105.00

$2,310.00

$70.00

$1,540.00

112

5K00001

244

L.F.

Chain Link
Fence, Type
I, 84" High

$48.00

$11,712.00

$78.00

$19,032.00

$56.70

$13,834.80

$80.00

$19,520.00

$78.00

$19,032.00

$90.00

$21,960.00

113

5K00013

80

L.F.

Chain Link
Fence, Type
11, 96" High

$55.00

$4,400.00

$82.00

$6,560.00

$66.68

$5,334.40

$85.00

$6,800.00

$82.00

$6,560.00

$95.00

$7,600.00

114

5K72CLB

262

L.F.

Chain Link
Fence, Type
I, 72" High

$65.00

$17,030.00

$72.00

$18,864.00

$73.50

$19,257.00

$75.00

$19,650.00

$72.00

$18,864.00

$80.00

$20,960.00

115

5N04PCS

40

S.Y.

Concrete
Sidewalk, 4"
Thick

$100.00

$4,000.00

$43.00

$1,720.00

$105.00

$4,200.00

$60.00

$2,400.00

$80.00

$3,200.00

$115.00

$4,600.00

116

5P10TMP

115,820.00

L.F.

Temporary
Pavement
Striping

$0.65

$75,283.00

$2.10

$243,222.00

$2.19

$253,645.80

$2.50

$289,550.00

$2.00

$231,640.00

$0.50

$57,910.00

117

5P12REM

84,995.00

L.F.

Striping and
Marking
Removal,
Hydromilling

$0.79

$67,146.05

$0.46

$39,097.70

$0.48

$40,797.60

$0.50

$42,497.50

$0.50

$42,497.50

$1.00

$84,995.00

118

5P21LLS

84,994.00

L.F.

Traffic
Stripes, Long
- Life,
thermoplastic

$0.70

$59,495.80

$0.74

$62,895.56

$0.78

$66,295.32

$0.90

$76,494.60

$0.80

$67,995.20

$1.00

$84,994.00

119

5QO01FAL

L.S.

Furnish Field
Office, Type
A

$30,000.00

$30,000.00

$40,000.00

$40,000.00

$36,145.24

$36,145.24

$50,000.00

$50,000.00

$40,000.00

$40,000.00

$125,000.00

$125,000.00

120

5Q02MFA

30

Month

Maintain
Field Office,
Type A

$1,700.00

$51,000.00

$2,000.00

$60,000.00

$1,969.88

$59,096.40

$2,500.00

$75,000.00

$1,000.00

$30,000.00

$7,500.00

$225,000.00

121

5VO1PIT

78

Each

Test Pits

$560.00

$43,680.00

$100.00

$7,800.00

$142.99

$11,153.22

$500.00

$39,000.00

$900.00

$70,200.00

$700.00

$54,600.00
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IEW Construction Group, Inc
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Unit Code

QTY
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ON
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122

5X00002

Each

Quadguard
Impact
Attenuator, 9
Bays, 24"
Wide

$9,000.00

$9,000.00

$35,000.00

$35,000.00

$41,023.56

$41,023.56

$45,000.00

$45,000.00

$20,000.00

$20,000.00

$40,000.00

$40,000.00

123

5X00PRA

13

Each

Placing and
Removing
Temporary
Impact
Attenuator,
Quadguard

$2,612.00

$33,956.00

$8,000.00

$104,000.00

$2,940.00

$38,220.00

$3,000.00

$39,000.00

$1,000.00

$13,000.00

$2,700.00

$35,100.00

124

5X01FTA

Each

FURNISHIN
G
TEMPORAR
Y IMPACT
ATTENUAT
OR,
QUADGUAR
D, 6 BAYS,
24" WIDE

$9,000.00

$36,000.00

$8,000.00

$32,000.00

$11,235.00

$44,940.00

$12,000.00

$48,000.00

$25,000.00

$100,000.00

$5,000.00

$20,000.00

125

5X02FTA

12

Each

FURNISHIN
G
TEMPORAR
Y IMPACT
ATTENUAT
OR,
QUADGUAR
D, 9 BAYS
24" WIDE

$9,000.00

$108,000.00

$11,000.00

$132,000.00

$14,175.00

$170,100.00

$14,000.00

$168,000.00

$20,000.00

$240,000.00

$6,000.00

$72,000.00

126

5XIA001

Each

Impact
Attenuator,
Type Z-Turn

$3,600.00

$7,200.00

$3,600.00

$7,200.00

$8,767.50

$17,535.00

$4,000.00

$8,000.00

$24,000.00

$48,000.00

$10,000.00

$20,000.00

127

5ZD04RPM

18

Each

Removal of
Raised
Pavement
Markers

$35.00

$630.00

$25.00

$450.00

$52.50

$945.00

$10.00

$180.00

$10.00

$180.00

$12.00

$216.00

128

5ZD05RPM

286

Each

Furnish and
Install Raised
Pavement
Marker
Reflective
Lens

$9.50

$2,717.00

$10.00

$2,860.00

$10.13

$2,897.18

$12.00

$3,432.00

$10.00

$2,860.00

$15.00

$4,290.00

129

5ZD06RPM

52

Each

Raised
Pavement
Markers,
Mono-
Directional,
White Lens

$37.50

$1,950.00

$45.00

$2,340.00

$45.89

$2,386.28

$47.00

$2,444.00

$44.00

$2,288.00

$75.00

$3,900.00
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130

5ZMO1FAS

C.P.

Force
Account For
Snow
Removal.
(This is a NO-
BID, Lump
Sum item for
this contract.
The Lump
Sum price is
$52,000.
Enter a Unit
Price of
$52,000 as
your bid for
this item.)

$52,000.00

$52,000.00

$52,000.00

$52,000.00

$52,000.00

$52,000.00

$52,000.00

$52,000.00

$52,000.00

$52,000.00

$50,000.00

$50,000.00

131

5700018

1,799.00

Ton

Off-Site
Disposal of
ID-27 Waste

$45.00

$80,955.00

$35.00

$62,965.00

$55.74

$100,276.26

$69.00

$124,131.00

$53.00

$95,347.00

$65.00

$116,935.00

132

5200066

695

L.F.

Transite Duct
Removal

$15.00

$10,425.00

$50.00

$34,750.00

$31.90

$22,170.50

$3.00

$2,085.00

$80.00

$55,600.00

$58.00

$40,310.00

133

6A00005

160

L.F.

3" Rigid Non-
Metallic
Conduit,
PVC -
Schedule 80,
Encased

$31.14

$4,982.40

$65.20

$10,432.00

$68.46

$10,953.60

$70.00

$11,200.00

$52.11

$8,337.60

$40.00

$6,400.00

134

6A00016

295

L.F.

1.5" Rigid
Metallic
Conduit,
PVC Coated,
Exposed

$26.70

$7,876.50

$32.80

$9,676.00

$34.44

$10,159.80

$35.00

$10,325.00

$63.01

$18,587.95

$45.00

$13,275.00

135

6A00019

13

Each

Junction Box,
Type
24"x24"x8",
NEMA 4X,
Stainless
Steel, For
Outdoor Use

$599.43

$7,792.59

$2,580.00

$33,540.00

$2,709.00

$35,217.00

$2,750.00

$35,750.00

$2,918.62

$37,942.06

$3,800.00

$49,400.00

136

6A00043

230

L.F.

1.5" Rigid
Metallic
Conduit,
Underground

$14.93

$3,433.90

$21.20

$4,876.00

$22.26

$5,119.80

$25.00

$5,750.00

$50.11

$11,525.30

$30.00

$6,900.00

137

6A00073

5,684.00

L.F.

#3/0 AW.G.
Service
Cable (600V)

$7.37

$41,891.08

$6.90

$39,219.60

$7.25

$41,209.00

$7.00

$39,788.00

$5.43

$30,864.12

$10.00

$56,840.00
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138

6A00074

2,425.00

L.F.

#1 AW.G.
Ground Wire

$3.56

$8,633.00

$4.75

$11,518.75

$4.99

$12,100.75

$5.00

$12,125.00

$3.07

$7,444.75

$4.00

$9,700.00

139

6A00077

8,904.00

L.F.

#2/0 A.W.G.
Service
Cable (600v)

$5.60

$49,862.40

$6.15

$54,759.60

$6.46

$57,519.84

$7.00

$62,328.00

$4.91

$43,718.64

$8.00

$71,232.00

140

6A00080

Each

Foundation,
Type MC

$1,100.00

$7,700.00

$980.00

$6,860.00

$1,029.00

$7,203.00

$1,050.00

$7,350.00

$3,913.71

$27,395.97

$1,800.00

$12,600.00

141

6A00090

820

L.F.

3"PVC
Coated
Galvanized
Conduit,
Exposed

$45.93

$37,662.60

$52.00

$42,640.00

$54.60

$44,772.00

$65.00

$53,300.00

$140.06

$114,849.20

$110.00

$90,200.00

142

6A00126

Each

Foundation,
Type LC

$2,875.00

$17,250.00

$2,850.00

$17,100.00

$2,992.50

$17,955.00

$3,000.00

$18,000.00

$10,167.33

$61,003.98

$5,000.00

$30,000.00

143

6A00135

Each

Foundation,
Type T

$900.00

$1,800.00

$2,640.00

$5,280.00

$2,772.00

$5,544.00

$3,000.00

$6,000.00

$3,568.50

$7,137.00

$1,700.00

$3,400.00

144

6A006GW

365

L.F.

#6 AW.G.
Ground Wire

$2.08

$759.20

$3.20

$1,168.00

$3.36

$1,226.40

$3.50

$1,277.50

$1.67

$609.55

$2.00

$730.00

145

6A01GWR

329

L.F.

#1/0 AW.G.
Ground Wire

$4.85

$1,595.65

$5.70

$1,875.30

$5.99

$1,970.71

$6.00

$1,974.00

$3.50

$1,151.50

$5.00

$1,645.00

146

6A01PGE

183

L.F.

1" PVC
Coated
Galvanized
Conduit,
Exposed

$18.68

$3,418.44

$34.20

$6,258.60

$35.91

$6,571.53

$37.00

$6,771.00

$62.44

$11,426.52

$40.00

$7,320.00

147

6A01SVC

1,252.00

L.F.

#1/0 AW.G.
Service
Cable (600V)

$5.99

$7,499.48

$5.15

$6,447.80

$5.41

$6,773.32

$6.00

$7,512.00

$3.50

$4,382.00

$7.00

$8,764.00

148

6A02GWR

135

L.F.

#2 AW.G.
Ground Wire

$4.30

$580.50

$4.85

$654.75

$5.09

$687.15

$5.00

$675.00

$2.58

$348.30

$4.00

$540.00

149

6A02RMS

126

L.F.

2" Rigid
Metallic
Conduit, on
Structure

$21.79

$2,745.54

$29.50

$3,717.00

$30.98

$3,903.48

$33.00

$4,158.00

$52.87

$6,661.62

$35.00

$4,410.00

150

6A02SVC

9,123.00

L.F.

#2 AW.G.
Service
Cable (600v)

$3.72

$33,937.56

$3.65

$33,298.95

$3.83

$34,941.09

$4.00

$36,492.00

$2.86

$26,091.78

$5.00

$45,615.00

151

6A03RMS

1,190.00

L.F.

3" Rigid
Metallic
Conduit, on
Structures

$33.12

$39,412.80

$24.35

$28,976.50

$25.57

$30,428.30

$25.00

$29,750.00

$62.12

$73,922.80

$36.00

$42,840.00

152

6A03RMU

1,617.00

L.F.

3" Rigid
Metallic
Conduit,
Underground

$33.98

$54,945.66

$35.00

$56,595.00

$36.75

$59,424.75

$37.00

$59,829.00

$57.68

$93,268.56

$34.00

$54,978.00
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153

6A03RNC

15,810.00

L.F.

3" Rigid
Nonmetallic
Conduit,
PVC-
(Schedule
40)

$9.14

$144,503.40

$10.55

$166,795.50

$11.08

$175,174.80

$11.00

$173,910.00

$15.80

$249,798.00

$14.00 $221,340.00

154

6A03SVC

520

L.F.

#1 AW.G.
Service
Cable (600V)

$4.57

$2,376.40

$6.50

$3,380.00

$6.83

$3,551.60

$8.00

$4,160.00

$4.12

$2,142.40

$6.00 $3,120.00

155

6A04GWR

2,198.00

L.F.

#4 AW.G.
Ground Wire

$2.60

$5,714.80

$2.70

$5,934.60

$2.84

$6,242.32

$3.00

$6,594.00

$2.03

$4,461.94

$3.00 $6,594.00

156

6A05RMS

126

L.F.

1%" Rigid
Metallic
Conduit on
Structures

$23.25

$2,929.50

$22.40

$2,822.40

$23.52

$2,963.52

$25.00

$3,150.00

$41.06

$5,173.56

$40.00 $5,040.00

157

6A06SVC

12,280.00

L.F.

#6 AW.G.
Service
Cable (600V)

$2.46

$30,208.80

$2.10

$25,788.00

$2.21

$27,138.80

$2.50

$30,700.00

$1.67

$20,507.60

$4.00 $49,120.00

158

6A08GWR

8,938.00

L.F.

#38 AW.G.
Ground Wire

$1.59

$14,211.42

$1.85

$16,535.30

$1.94

$17,339.72

$2.00

$17,876.00

$1.46

$13,049.48

$2.00 $17,876.00

159

6A08SLC

750

L.F.

#38 AW.G.
Series
Lighting
Cable

$7.43

$5,572.50

$2.65

$1,987.50

$2.78

$2,085.00

$3.00

$2,250.00

$2.69

$2,017.50

$6.00 $4,500.00

160

6A10GPC

550

L.F.

#10 AW.G.
Power Cable

$1.77

$973.50

$2.10

$1,155.00

$2.21

$1,215.50

$2.50

$1,375.00

$1.33

$731.50

$6.00 $3,300.00

161

6A10GWR

275

L.F.

#10 A.W.G.
Ground Wire

$1.71

$470.25

$2.50

$687.50

$2.63

$723.25

$3.00

$825.00

$1.36

$374.00

$2.00 $550.00

162

6A10RLM

Each

Lighting
Manhole

$6,350.00

$25,400.00

$5,275.00

$21,100.00

$5,538.75

$22,155.00

$6,000.00

$24,000.00

$6,115.75

$24,463.00

$7,800.00 $31,200.00

163

6A13RNC

1,100.00

L.F.

3" Rigid
Nonmetallic
Conduit,
PVC-
(Schedule
80)

$14.00

$15,400.00

$32.35

$35,585.00

$33.97

$37,367.00

$35.00

$38,500.00

$32.59

$35,849.00

$31.00 $34,100.00

164

6A20GWR

3,000.00

L.F.

#2/0 AW.G.
Ground Wire

$6.30

$18,900.00

$4.25

$12,750.00

$4.46

$13,380.00

$5.00

$15,000.00

$4.11

$12,330.00

$6.00 $18,000.00

165

6A21JF1

Each

Junction Box
Foundation,
Type 1

$2,609.25

$2,609.25

$2,750.00

$2,750.00

$2,887.50

$2,887.50

$3,000.00

$3,000.00

$3,446.00

$3,446.00

$4,200.00 $4,200.00

166

6A24JBC

79

Each

Junction Box,
Type C

$1,900.00

$150,100.00

$2,260.00

$178,540.00

$2,373.00

$187,467.00

$2,500.00

$197,500.00

$4,237.61

$334,771.19

$2,700.00 $213,300.00

167

6A25JPS

Each

Junction Box,
Type PS

$2,786.04

$5,572.08

$3,580.00

$7,160.00

$3,759.00

$7,518.00

$4,000.00

$8,000.00

$4,360.00

$8,720.00

$3,400.00 $6,800.00
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168

6A40SVC

20,503.00

L.F.

#4/0 A.W.G.
Service
Cable (600V)

$8.00

$164,024.00

$7.85

$160,948.55

$8.24

$168,944.72

$8.00

$164,024.00

$6.67

$136,755.01

$10.00

$205,030.00

169

6B00003

Each

Type D,
Luminaire,
250W HPS

$898.33

$1,796.66

$785.00

$1,570.00

$824.25

$1,648.50

$900.00

$1,800.00

$790.00

$1,580.00

$1,000.00

$2,000.00

170

6B00038

Each

Lighting
Standard,
Type 9

$4,975.68

$9,951.36

$3,175.00

$6,350.00

$3,333.75

$6,667.50

$3,500.00

$7,000.00

$2,947.50

$5,895.00

$4,000.00

$8,000.00

171

6B00063

Each

Meter
Cabinet,
Type H

$2,444.63

$17,112.41

$3,540.00

$24,780.00

$3,717.00

$26,019.00

$3,750.00

$26,250.00

$3,109.71

$21,767.97

$4,000.00

$28,000.00

172

6B00078

Each

Load Center
Cabinet,
Type S

$13,455.42

$67,277.10

$14,250.00

$71,250.00

$14,962.50

$74,812.50

$15,000.00

$75,000.00

$13,258.00

$66,290.00

$14,000.00

$70,000.00

173

6B00089

L.S.

Underbridge
Lighting
Installation,
Str. No.
120.90

$28,450.00

$28,450.00

$28,500.00

$28,500.00

$29,925.00

$29,925.00

$30,000.00

$30,000.00

$41,442.00

$41,442.00

$10,000.00

$10,000.00

174

6B02LCC

Each

Load Center
Cabinet,
Type G
Modified,
Voltage
120/240

$7,873.54

$7,873.54

$8,270.00

$8,270.00

$8,683.50

$8,683.50

$9,000.00

$9,000.00

$10,792.00

$10,792.00

$10,000.00

$10,000.00

175

6BO3LST

Each

Lighting
Standard,
Type 3

$3,384.57

$3,384.57

$4,500.00

$4,500.00

$4,725.00

$4,725.00

$5,000.00

$5,000.00

$3,116.00

$3,116.00

$6,100.00

$6,100.00

176

6B25TP2

Each

Type P2
Luminaire,
250w

$926.55

$2,779.65

$920.00

$2,760.00

$966.00

$2,898.00

$1,000.00

$3,000.00

$1,097.00

$3,291.00

$1,600.00

$4,800.00

177

6EO4ESR

Each

Removal of
Emergency
Speed
Warning and
Speed Limit
Sign System,
Ground
Mounted

$1,348.60

$9,440.20

$500.00

$3,500.00

$5,632.94

$39,430.58

$3,000.00

$21,000.00

$2,414.86

$16,904.02

$9,300.00

$65,100.00

178

6EO5ESR

13

Each

Removal Of
Emergency
Speed
Warning And
Speed Limit
Sign System,
Structure
Mounted

$1,526.06

$19,838.78

$500.00

$6,500.00

$2,982.00

$38,766.00

$6,000.00

$78,000.00

$6,622.69

$86,094.97

$9,200.00

$119,600.00




Base Line Item Detail

PKF-Mark IIl, Inc.

Agate Construction Co., Inc.

IEW Construction Group, Inc

J. Fletcher Creamer and Son, Inc.

Railroad Construction Company,

Inc.

A. Servidone Inc and B. Anthony
Const Corp JV

Item No.

Unit Code

QTY

UNIT

DESCRIPTI
ON

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

179

6H140SMI

L.S.

System
Manufacturer
Installation
and Testing
(This is a NO-
BID, Lump
Sum item for
thiscontract.
The Lump
Sum price is
$135,000.
Enter a Unit
Price of
$135,000 as
your bid for
this item.)

$135,000.00

$135,000.00

$135,000.00

$135,000.00

$135,000.00

$135,000.00

$135,000.00

$135,000.00

$135,000.00

$135,000.00

$135,000.00

$135,000.00

180

6J00001

348

Each

In-Pavement
Wireless
Sensor

$950.00

$330,600.00

$955.00

$332,340.00

$1,002.75

$348,957.00

$1,000.00

$348,000.00

$1,067.97

$371,653.56

$1,300.00

$452,400.00

181

6J00003

Each

Wireless
Access
Point, Pole
Mounted

$10,809.75

$10,809.75

$11,200.00

$11,200.00

$11,760.00

$11,760.00

$12,000.00

$12,000.00

$12,230.00

$12,230.00

$13,000.00

$13,000.00

182

6J00007

L.S.

Spare Parts

$66,912.88

$66,912.88

$92,500.00

$92,500.00

$97,125.00

$97,125.00

$100,000.00

$100,000.00

$72,253.00

$72,253.00

$84,000.00

$84,000.00

183

6J00017

27

Each

Variable
Message
Sign
Installation

$8,500.00

$229,500.00

$9,400.00

$253,800.00

$9,506.17

$256,666.59

$12,000.00

$324,000.00

$6,094.81

$164,559.87

$20,000.00

$540,000.00

184

6J00018

21

Each

Variable
Speed Limit
Sign
Installation

$3,800.00

$79,800.00

$4,450.00

$93,450.00

$5,015.58

$105,327.18

$6,000.00

$126,000.00

$4,067.81

$85,424.01

$5,000.00

$105,000.00

185

6J00020

27

Each

System
Control
Cabinet
Installation

$783.00

$21,141.00

$2,180.00

$58,860.00

$2,289.00

$61,803.00

$2,500.00

$67,500.00

$3,682.63

$99,431.01

$5,000.00

$135,000.00

186

6J00023

17

Each

Transformer,

Type
37.5kVA

$2,850.00

$48,450.00

$2,725.00

$46,325.00

$2,861.25

$48,641.25

$3,000.00

$51,000.00

$3,287.82

$55,892.94

$5,000.00

$85,000.00

187

6J00024

19

Each

CCTV
Camera,
ITSS
Mounted

$10,805.00

$205,295.00

$11,650.00

$221,350.00

$12,232.50

$232,417.50

$12,500.00

$237,500.00

$12,741.47

$242,087.93

$12,000.00

$228,000.00

188

6J00031

761

L.F.

2-Way Duct
Bank, 4"
HDPE
Conduits
Directional
Drilled

$61.48

$46,786.28

$78.80

$59,966.80

$82.74

$62,965.14

$80.00

$60,880.00

$58.10

$44,214.10

$400.00

$304,400.00

189

6300032

27

Each

Wireless
Access
Point, ITSS

Mounted

$8,506.79

$229,683.33

$8,880.00

$239,760.00

$9,324.00

$251,748.00

$9,500.00

$256,500.00

$8,940.63

$241,397.01

$10,000.00

$270,000.00
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PKF-Mark IIl, Inc.
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Const Corp JV
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Unit Code

QTY

UNIT

DESCRIPTI
ON
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AMOUNT
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AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

190

6J00049

758

L.F.

4-Way Duct
Bank, 4"
HDPE
Conduits
Directional
Drilled

$201.76

$152,934.08

$168.50

$127,723.00

$176.93

$134,112.94

$175.00

$132,650.00

$123.21

$93,393.18

$425.00

$322,150.00

191

6J00065

3,188.00

L.F.

Multi-Mode
Fiber Optic
Cable, 6-
Fibers

$4.50

$14,346.00

$15.65

$49,892.20

$16.43

$52,378.84

$17.00

$54,196.00

$3.02

$9,627.76

$18.00

$57,384.00

192

6300067

Each

Lighting
Standard,
Type L-ITS-
40

$2,300.00

$2,300.00

$3,180.00

$3,180.00

$3,339.00

$3,339.00

$3,500.00

$3,500.00

$5,458.00

$5,458.00

$3,400.00

$3,400.00

193

6J00068

14

Each

ITS Power
Equipment,
Pedestal
Mounted

$3,000.00

$42,000.00

$8,240.00

$115,360.00

$8,652.00

$121,128.00

$8,500.00

$119,000.00

$3,607.86

$50,510.04

$10,000.00

$140,000.00

194

6J00069

Each

ITS Power
Equipment
Cabinet

$4,000.00

$36,000.00

$6,320.00

$56,880.00

$6,636.00

$59,724.00

$7,000.00

$63,000.00

$8,847.78

$79,630.02

$9,000.00

$81,000.00

195

6J00071

13

Each

ITS
Equipment
Platform,
Type 2

$18,358.00

$238,654.00

$9,840.00

$127,920.00

$13,752.06

$178,776.78

$10,500.00

$136,500.00

$25,000.00

$325,000.00

$16,500.00

$214,500.00

196

6J00074

Each

Removal Of
Variable
Message
Sign System,
Structure
Mounted

$6,300.00

$31,500.00

$3,500.00

$17,500.00

$4,032.00

$20,160.00

$6,000.00

$30,000.00

$5,415.00

$27,075.00

$12,000.00

$60,000.00

197

6J00076

27

Each

Radio
Antenna
Mount

$1,650.00

$44,550.00

$695.00

$18,765.00

$729.75

$19,703.25

$750.00

$20,250.00

$954.26

$25,765.02

$1,000.00

$27,000.00

198

6J00112

27

Each

End Node
Radio
Installation

$575.00

$15,525.00

$2,890.00

$78,030.00

$3,034.50

$81,931.50

$3,000.00

$81,000.00

$1,215.33

$32,813.91

$4,000.00

$108,000.00

199

6J00142

27

Each

Network
Switch

$7,890.00

$213,030.00

$5,620.00

$151,740.00

$5,901.00

$159,327.00

$6,000.00

$162,000.00

$5,580.63

$150,677.01

$6,200.00

$167,400.00

200

6J00150

Each

End Node
Radio
Relocation

$989.00

$4,945.00

$2,375.00

$11,875.00

$2,493.75

$12,468.75

$2,500.00

$12,500.00

$2,103.40

$10,517.00

$4,500.00

$22,500.00

201

6J00152

L.S.

Electrical
Work At
Load Center
MP 108.97
NSE
(Belleville
Turnpike)

$27,600.00

$27,600.00

$5,450.00

$5,450.00

$5,722.50

$5,722.50

$6,000.00

$6,000.00

$6,452.00

$6,452.00

$11,000.00

$11,000.00

202

6J00153

L.S.

Electrical
Work At
Load Center
MP 110.85
SNE
(Interchange
15X)

$29,500.00

$29,500.00

$4,620.00

$4,620.00

$4,851.00

$4,851.00

$5,000.00

$5,000.00

$1,854.00

$1,854.00

$11,000.00

$11,000.00
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PKF-Mark IIl, Inc.
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AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

203

6J00154

L.S.

Electrical
Work At
Load Center
MP N1.10
HWE
(Doremus
Avenue)

$9,100.00

$9,100.00

$5,200.00

$5,200.00

$5,460.00

$5,460.00

$6,000.00

$6,000.00

$1,450.00

$1,450.00

$11,000.00

$11,000.00

204

6J00155

L.S.

Fiber
Modifications
At MP121.30
NS95I

$15,450.00

$15,450.00

$22,800.00

$22,800.00

$23,940.00

$23,940.00

$25,000.00

$25,000.00

$4,415.00

$4,415.00

$8,500.00

$8,500.00

205

6J00156

Each

ITS
Equipment
Platform,
Type 5

$41,600.00

$41,600.00

$13,200.00

$13,200.00

$17,280.14

$17,280.14

$15,000.00

$15,000.00

$22,000.00

$22,000.00

$33,000.00

$33,000.00

206

6J00157

Each

Highway
Advisory
Radio Sign
Control
Cabinet

$29,800.00

$89,400.00

$26,800.00

$80,400.00

$28,140.00

$84,420.00

$30,000.00

$90,000.00

$5,920.00

$17,760.00

$15,000.00

$45,000.00

207

6J00158

L.S.

ELECTRICA
L WORK AT
LOAD
CENTER MP
131.09 SB

$26,850.00

$26,850.00

$1,880.00

$1,880.00

$1,974.00

$1,974.00

$2,000.00

$2,000.00

$2,100.00

$2,100.00

$11,000.00

$11,000.00

208

6J00159

L.S.

ELECTRICA
L WORK AT
LOAD
CENTER MP
138.02 SB

$31,050.00

$31,050.00

$4,750.00

$4,750.00

$4,987.50

$4,987.50

$5,000.00

$5,000.00

$4,592.00

$4,592.00

$11,000.00

$11,000.00

209

7C01TOP

8,405.00

S.Y.

Topsoil

$3.56

$29,921.80

$1.75

$14,708.75

$1.94

$16,305.70

$10.00

$84,050.00

$3.00

$25,215.00

$7.00

$58,835.00

210

7DO1SED

5,481.00

S.Y.

Seeding,
Type A

$1.00

$5,481.00

$0.75

$4,110.75

$0.74

$4,055.94

$1.00

$5,481.00

$1.00

$5,481.00

$2.50

$13,702.50

211

7DO8SED

2,924.00

S.Y.

Seeding,
Type L

$1.00

$2,924.00

$0.80

$2,339.20

$0.76

$2,222.24

$1.00

$2,924.00

$1.20

$3,508.80

$4.00

$11,696.00

212

7F01SSM

2,924.00

S.Y.

Soil
Stablization
Matting

$3.80

$11,111.20

$3.00

$8,772.00

$2.63

$7,690.12

$5.00

$14,620.00

$3.50

$10,234.00

$3.00

$8,772.00

213

7J01BLW

340

S.F.

Block Wall

$55.00

$18,700.00

$25.00

$8,500.00

$60.52

$20,576.80

$40.00

$13,600.00

$43.07

$14,643.80

$65.00

$22,100.00

214

8A02MPT

160

M.H.

Traffic
Directors

$1.00

$160.00

$60.00

$9,600.00

$85.33

$13,652.80

$10.00

$1,600.00

$90.00

$14,400.00

$80.00

$12,800.00

215

8A10MPT

13,760.00

L.F.

Furnishing
Temporary
Concrete
Barrier, Type
4

$1.00

$13,760.00

$15.00

$206,400.00

$16.69

$229,654.40

$20.00

$275,200.00

$7.00

$96,320.00

$5.00

$68,800.00

216

8A11IMPT

26,940.00

L.F.

Placing and
Removing
Concrete
Barrier, Type
4

$16.00

$431,040.00

$10.00

$269,400.00

$18.32

$493,540.80

$24.00

$646,560.00

$40.00

$1,077,600.00

$10.00

$269,400.00

217

8B15MPT

2,500.00

M.H.

Traffic
Protection
Patrol

$1.00

$2,500.00

$0.01

$25.00

$0.01

$25.00

$50.00

$125,000.00

$30.00

$75,000.00

$1.00

$2,500.00

218

8B16MPT

200

M.H.

Uniformed
Flagman

$1.00

$200.00

$0.01

$2.00

$85.33

$17,066.00

$125.00

$25,000.00

$63.19

$12,638.00

$115.00

$23,000.00
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RATE
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219

8B17MPT

Each

Furnishing
Truck with
Mounted

Attenuator

$5,000.00

$20,000.00

$5,000.00

$20,000.00

$48,829.44

$195,317.76

$25,000.00

$100,000.00

$42,800.00

$171,200.00

$50,000.00

$200,000.00

220

8B18MPT

19

Each

Furnishing
Temporary
Impact

Attenuator

$3,575.00

$67,925.00

$4,000.00

$76,000.00

$4,137.16

$78,606.04

$3,500.00

$66,500.00

$5,107.80

$97,048.20

$2,000.00

$38,000.00

221

8B20MPT

94

Each

Placing and
Removing
Temporary
Impact
Attenuator

$420.00

$39,480.00

$100.00

$9,400.00

$893.08

$83,949.52

$600.00

$56,400.00

$956.66

$89,926.04

$200.00

$18,800.00

222

8B24MPT

L.S.

Furnishing
Traffic
Protection
Devices

$265,000.00

$265,000.00

$2,000,000.00

$2,000,000.00

$63,410.88

$63,410.88

$275,000.00

$275,000.00

$250,000.00

$250,000.00

$443,000.00

$443,000.00

223

8B25MPT

10

Each

Furnish
Variable
Message
Sign

$1.00

$10.00

$5,000.00

$50,000.00

$381.31

$3,813.10

$7,500.00

$75,000.00

$9,000.00

$90,000.00

$30,000.00

$300,000.00

224

8B31MPT

L.S.

Maintenance
and
Protection of
Traffic

$835,000.00

$835,000.00

$3,425,000.00

$3,425,000.00

$1,258,000.00

$1,258,000.00

$700,000.00

$700,000.00

$1,014,000.00

$1,014,000.00

$850,000.00

$850,000.00

Base Total

$21,653,620.80

$24,875,834.58

$25,177,000.77

$25,469,071.60

$25,900,459.25

$27,238,614.50




